

IRONCLAD POWER & ELECTRIC

Electrical Contracting and Power Systems - Smyrna, GA

PROPOSAL SUMMARY - Revision 1

Proposal Date:	August 12, 2026
Revision:	Revision 1
Submitted To:	Crestmark Construction Partners
Attention:	Daniel Cho, Senior Estimator
Project:	Falcon Medical Center Expansion
Project Number:	26-0147
Bid Package:	26-0147-BP-26 - Division 26 Electrical
Drawing Revision:	Rev 3
Base Bid:	\$179,750.00
Bid Validity:	30 calendar days

This proposal is based on the electrical Contract Drawings, Revision 3, the Project Manual issued for bid, and Addendum 2 dated August 11, 2026.

Revision 1 supersedes our original proposal dated August 7, 2026. Per Addendum 2, the standby generator feeder previously shown in the Division 26 scope has been deleted from this package, reducing feeders and distribution equipment by \$4,550.00. All other scope, allowances, and exclusions are unchanged.

IRONCLAD POWER & ELECTRIC

Electrical Contracting and Power Systems - Smyrna, GA

PRICING DETAIL

Line Item	Amount
Mobilization, supervision, and project management	\$13,200.00
Branch power rough-in	\$55,900.00
Feeders and distribution equipment	\$40,000.00
Lighting branch circuitry	\$21,750.00
Lighting fixture allowance	\$41,000.00
Fire alarm device connections	\$3,000.00
Temporary power for Ironclad work	\$1,800.00
Closeout documentation	\$2,000.00
Performance and payment bond	\$1,100.00
TOTAL BASE BID	\$179,750.00

IRONCLAD POWER & ELECTRIC

Electrical Contracting and Power Systems - Smyrna, GA

INCLUDED SCOPE

- 1 Mobilization, supervision, and project management.
- 2 Branch power rough-in for all expansion and renovation areas.
- 3 Feeders and distribution equipment per the electrical drawings.
- 4 Lighting branch circuitry serving all fixture locations.
- 5 Lighting fixtures furnished under a \$41,000.00 fixture allowance.
- 6 Electrical permit fees for the Division 26 scope of work.
- 7 Temporary power required for Ironclad's own work.
- 8 Fire alarm device connections shown on the electrical drawings.
- 9 Testing of installed feeders and branch circuits per the Project Manual.
- 10 Closeout documentation, as-built markups, and warranty submittals.
- 11 Performance and payment bond, included in the base bid.

EXCLUSIONS

- 1 Utility-company charges, fees, and service-connection costs.
- 2 Structured cabling and Division 27 Communications systems.
- 3 Security, access control, and Division 28 Electronic Safety and Security systems.

Respectfully submitted,

Alicia Stern

Preconstruction Manager, Ironclad Power & Electric
alicia.stern@ironclad-power-demo.example