

IRONCLAD POWER & ELECTRIC

Electrical Contracting and Power Systems - Smyrna, GA

PROPOSAL SUMMARY - Original

Proposal Date:	August 7, 2026
Revision:	Original
Submitted To:	Crestmark Construction Partners
Attention:	Daniel Cho, Senior Estimator
Project:	Falcon Medical Center Expansion
Project Number:	26-0147
Bid Package:	26-0147-BP-26 - Division 26 Electrical
Drawing Revision:	Rev 3
Base Bid:	\$184,300.00
Bid Validity:	30 calendar days

This proposal is based on the electrical Contract Drawings, Revision 3, and the Project Manual issued for bid.

IRONCLAD POWER & ELECTRIC

Electrical Contracting and Power Systems - Smyrna, GA

PRICING DETAIL

Line Item	Amount
Mobilization, supervision, and project management	\$13,200.00
Branch power rough-in	\$55,900.00
Feeders and distribution equipment	\$44,550.00
Lighting branch circuitry	\$21,750.00
Lighting fixture allowance	\$41,000.00
Fire alarm device connections	\$3,000.00
Temporary power for Ironclad work	\$1,800.00
Closeout documentation	\$2,000.00
Performance and payment bond	\$1,100.00
TOTAL BASE BID	\$184,300.00

IRONCLAD POWER & ELECTRIC

Electrical Contracting and Power Systems - Smyrna, GA

INCLUDED SCOPE

- 1 Mobilization, supervision, and project management.
- 2 Branch power rough-in for all expansion and renovation areas.
- 3 Feeders and distribution equipment per the electrical drawings.
- 4 Lighting branch circuitry serving all fixture locations.
- 5 Lighting fixtures furnished under a \$41,000.00 fixture allowance.
- 6 Electrical permit fees for the Division 26 scope of work.
- 7 Temporary power required for Ironclad's own work.
- 8 Fire alarm device connections shown on the electrical drawings.
- 9 Testing of installed feeders and branch circuits per the Project Manual.
- 10 Closeout documentation, as-built markups, and warranty submittals.
- 11 Performance and payment bond, included in the base bid.

EXCLUSIONS

- 1 Utility-company charges, fees, and service-connection costs.
- 2 Structured cabling and Division 27 Communications systems.
- 3 Security, access control, and Division 28 Electronic Safety and Security systems.

Respectfully submitted,

Alicia Stern

Preconstruction Manager, Ironclad Power & Electric
alicia.stern@ironclad-power-demo.example